

ROOM FINISH SCHEDULE							
ROOM NO	ROOM NAME	AREA	FINISHES				COMMENTS
			FLOOR	BASE	WALL		
133	APPARATUS BAY	4830 SF	EP-1	EP-3	P-1	O.T.S.	
134	GEAR	255 SF	SC-1	RB-1	P-1	O.T.S.	
135	TOOL	156 SF	EP-1	EP-3	P-1	O.T.S.	
136	ELEC	72 SF	SC-1	RB-2	P-1	ACT-1	
138	STORAGE	156 SF	PC-1	RB-2	P-1	ACT-1	
139	PANTRY	18 SF	PC-1	RB-1	P-1	ACT-1	
141	SCBA	98 SF	EP-1	EP-3	P-1	ACT-1	
224	CORRIDOR	528 SF	PC-1	RB-2	P-1	ACT-1	
301	STORAGE	1456 SF	EP-1	EP-1	P-1	ACT-1	
302	SUPPLIES	110 SF	OPT-1	RB-1	P-1	ACT-1	
303	SUPPLIES	148 SF	OPT-1	RB-1	P-1	ACT-1	
LEVEL 2							
201	LOBBY	299 SF	CT-1	CTB-1	P-1	GTB/ACT-2	***ADD. ALT. WOOD PANELING @ CEILING
202	PD	553 SF	--	--	--	--	SHELL ONLY; BUILDOUT AT LATER DATE
203	TOILET	89 SF	--	--	--	--	SHELL ONLY; BUILDOUT AT LATER DATE
204	IT	92 SF	PC-1	RB-2	P-1	ACT-1	
205	CORRIDOR	360 SF	PC-1	RB-1	P-1	ACT-1	
206	EVIDENCE	77 SF	PC-1	RB-2	P-1	ACT-1	
207	OFFICE 2	90 SF	PC-1	RB-2	P-1	ACT-1	
208	FM OFFICE	276 SF	PC-1	RB-2	P-1	ACT-1	
209	OFFICE 1	132 SF	PC-1	RB-2	P-1	ACT-1	
210	OFFICE 2	131 SF	PC-1	RB-2	P-1	ACT-1	
211	OFFICE 3	132 SF	PC-1	RB-2	P-1	ACT-1	
212	OFFICE 4	131 SF	PC-1	RB-2	P-1	ACT-1	
214	DAYROOM/ KITCHEN	514 SF	PC-1	RB-1	P-1	O.T.S.	DRYFALL CEILING; ***ADD. ALT. ACOUSTICAL PANELS
215	TOILET	82 SF	FT-1	--	WT-2	GTB	
216	JAN.	73 SF	PC-1	RB-2	P-1	ACT-1	
217	DAYROOM/ KITCHEN	459 SF	PC-1	RB-1	P-1	O.T.S.	DRYFALL CEILING; ***ADD. ALT. ACOUSTICAL PANELS
218	TOILET	87 SF	FT-1	--	WT-2	GTB	
219	MED CLOSET	90 SF	PC-1	RB-1	P-1	ACT-1	
220	BUNK	101 SF	PC-1	RB-2	P-1	ACT-1	
221	BUNK	104 SF	PC-1	RB-2	P-1	ACT-1	
222	ELEC	57 SF	PC-1	RB-2	P-1	O.T.S.	
223	PANTRY	10 SF	PC-1	RB-1	P-1	ACT-1	



JERICHO
design group

208 Pirkle Ferry Road, Suite C
Cumming, GA 30040



City of Covington

HIGHWAY 36
COVINGTON, GA 30014

Drawn By	Checked By
ED	JDG
Date	Job No.
07/22/2026	25033

Sheet No.

ID-2.02

RELEASED FOR CONSTRUCTION

